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 Concrete base shall be sloped to drain to points of discharge. 
 
469.04 MEASUREMENT AND PAYMENT.  Porous backfill will 
not be measured but will be paid for at the Contract lump sum price for 
the pertinent Porous Backfill item.  The payment will be full 
compensation for all excavation, concrete, reinforcement, geotextiles, 
drains, and for all material, labor, equipment, tools, and incidentals 
necessary to complete the work. 
 
 If no item for porous backfill appears in the Contract Documents, the 
work will not be measured but the cost will be incidental to other items 
specified in the Contract Documents. 
 
 

SECTION 470 THRU 494 — RESERVED 
 
 

SECTION 495 — APPLICATION OF 
BRIDGE/STRUCTURE NUMBERS 

 
495.01 DESCRIPTION.  This work shall consist of applying 
Bridge/Structure Numbers to all completed structures. 
 
495.02 MATERIALS.  The paint shall be suitable for the particular 
application and shall be selected by the Contractor subject to the approval 
of the Engineer. 
 
495.03 CONSTRUCTION.  The Bridge/Structure Number shall be 
applied to the bridge/structure as a last order of work.  The size, location, 
etc., shall conform to the pertinent details included in the Contract 
Documents.  All work shall be done in a neat workmanlike manner with 
sharp edges differentiating between all coatings and the previous 
substrate.  Surfaces shall be properly prepared in conformance with the 
paint manufacturer’s recommendations.  Paint shall not be applied to wet 
or moist surfaces. 
 
 On rehabilitation projects the Bridge/Structure Number shall be 
repainted if it is faded, removed, or otherwise deemed necessary by the 
Engineer. 
 
495.04 MEASUREMENT AND PAYMENT.  Application of 
Bridge/Structure Numbers will not be measured but the cost will be 
incidental to the pertinent items specified in the Contract Documents. 
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SECTION 496 THRU 498 — RESERVED 
 
 

SECTION 499 — WORKING DRAWINGS 
 
499.01 DESCRIPTION.  This work includes the scheduling and 
distribution of working drawings, which are described in TC-1.02 and 
TC-4.01.  Working drawings shall exhibit good drafting practices and 
represent the original work of the Contractor, fabricator, or supplier. 
Submitting duplicated portions of the Plans as working drawings is 
prohibited.  The Contractor shall also submit calculations or other 
information deemed necessary to backup working drawings when 
requested by the consultant/Administration.  Calculations and other 
backup material shall be signed and sealed by a professional engineer 
registered in the State of Maryland when specifically requested. 
 
499.02 MATERIALS.  Not applicable. 
 
499.03 CONSTRUCTION. 
 
499.03.01 Schedule.  As a first order of work, the Contractor shall 
prepare and submit in conformance with 499.03.02 or 499.03.03 a 
schedule for the submission of the working drawings.  The schedule shall 
be coordinated with and be in full accord with the Progress Schedule 
submitted to the procurement officer under GP-8.04 and TC-5.02. 
 
 The schedule shall include each type of working drawings (e.g. form 
plans, structural steel, etc.), approximate number of drawings to be 
reviewed, estimated date of first submission, and estimated rate of 
submission of drawings (e.g. 5/wk).  Where possible, the most crucial 
drawings shall be submitted first with sufficient time for review so as to 
minimize delays during construction. 
 
499.03.02 Consultant Engineering Firm.  When the Contract 
Documents specify that a consultant engineering firm is to review the 
working drawings for the structure, all working drawings shall be sent to 
that firm. 
 
 To expedite the checking and distribution of working drawings, 
fabricators or suppliers may send prints directly to the appropriate 
consultant engineering firm with copies of all correspondence to the 
Contractor, Director - Office of Bridge Development, and the District 
Engineer.  If the Contractor requests that all plans be routed through the 
Contractor’s office, then the establishment of that procedure should be the 
first order of work so as to avoid possible misunderstandings as to the 
processing.  The Contractor shall be aware that this plan of action will 


